



## GOVERNMENT OF KERALA

### Abstract

AMRUT 2.0 - Approval for addendum to the RFP for the Project Development and Management Consultant (PDMC) - Orders Issued

---

### **LOCAL SELF GOVERNMENT (DC) DEPARTMENT**

G.O.(Rt)No.1452/2023/LSGD Dated,Thiruvananthapuram, 15-07-2023

---

Read 1 G.O.(Rt)No. 1276/2023/LSGD dated 19.06.2023

2 Minutes of the 1st consultant selection committee Meeting for the Recruitment of consultancy Firms as Project Development and Management consultant (PDMC) for AMRUT 2.0 held on 04.07.2023.

3 Letter No. SMMU/99/2023-UIWE3 dated 06.07.2023 of the Mission Director, AMRUT.

### ORDER

As per G.O read as 1<sup>st</sup> paper above, Government have approved revised RFP for Selection of firm as PDMC for AMRUT 2.0. Revised RFP notified on 20.06.2023 and a Pre-bid meeting for the same was conducted on 30.6.2023. Subsequently, queries received from the bidders and the Consultant Selection Committee (CSC) Meeting discussed the queries.

2. As per the minutes read as 2<sup>nd</sup> paper above, Consultant Selection Committee has recommended that comments of the CSC shall be compiled and send to the Government for further validation, before publishing the Response to Queries document. Accordingly, as per the letter read as 3<sup>rd</sup> paper above, Mission Director, AMRUT has submitted clarifications to the pre bid queries and addendum to the RFP for the selection of Project Development and Management Consultant (PDMC) for approval.

3. Government have examined the matter and are pleased to approve addendum to the RFP for the selection of Project Development and Management Consultant (PDMC) appended as annexure to this GO, agreeing clarifications to the Pre bid Queries.

(By order of the Governor)  
SARADA MURALEEDHARAN I A S  
ADDITIONAL CHIEF SECRETARY

To:

The Mission Director, AMRUT.  
The Principal Accountant General (A&E) Kerala  
Thiruvananthapuram  
The Accountant General (Audit I/ Audit II), Kerala  
Thiruvananthapuram  
The Information Officer, I&PRD (Web & New Media)  
The Executive Director, Information Kerala Mission.  
Stock File / Office Copy.

Forwarded /By order

Signed by  
K Renuka  
Section Officer  
Date: 19-07-2023 11:35:28

Copy to:

Private Secretary to Hon'ble Minister for LSGD  
PA to Additional Chief Secretary, LSGD

**ADDENDUM-1**

<b>ORIGINAL RFP</b>			<b>MODIFIED RFP</b>		
<b>Clause</b>	<b>Minimum Requirements</b>	<b>Max Score</b>	<b>Sl No</b>	<b>Minimum Requirements</b>	<b>Max Score</b>
Evaluation Criteria- C	Experience as a Design, Supervision and Procurement consultant in urban (Water Supply) sector with value of contract (for consultancy service) of at least Rs. 5.00 Cr. They should have implemented at least one Water supply schemes like Drink from Tap 24/7 schemes or similar works with innovative solutions like SCADA (1 mark per project subject to maximum 10 marks)	10 MARKS	Evaluation Criteria- C	Experience as a Design, Supervision and Procurement consultant in urban (Water Supply) sector with value of contract (for consultancy service) of at least Rs.5.00Cr. They should have implemented at least one Water supply schemes like Drink from Tap 24/7 schemes or similar works with innovative solutions like SCADA (01 Eligible project – 3 marks; 02 Eligible projects – 6 marks; 03 or more Eligible projects – 10 marks)	10 MARKS
Evaluation Criteria- D	Experience as Design and /or Supervision consultant in urban (Sewerage and Septage) sector issues with value of contract (for consultancy service) of at least Rs. 10	10 MARKS	Evaluation Criteria- D	Experience as Design and /or Supervision consultant in urban (Sewerage and Septage) sector issues with value of contract (for consultancy service) of at least Rs.100 lakh.	10 MARKS

	0 lakh. They should have designed/ supervised/implemented at least one Septage Treatment Plant of capacity not less than 50 KLD Capacity. (1 mark per project subject to maximum 10 marks)			They should have designed/ supervised/implemented at least two Septage Treatment Plant of capacity not less than 20 KLD Capacity each. (01 Eligible project – 3 marks; 02 Eligible projects – 6 marks; 03 or more Eligible projects – 10 marks)	
Evaluation Criteria--E	Experience of carrying out studies in Urban Sector (City development/ Strategic Plan, Master plans, City Sanitation Plans, Baseline Assessments, Non-revenue water study, GIS mapping) and preparation of digitalized map of existing water supply network / Sewerage network (0.5 marks per project subject to maximum 5 marks)	5 MARKS	Evaluation Criteria--E	Experience of carrying out studies in Urban Sector (City development / Strategic Plan, Master plans, City Sanitation Plans, Baseline Assessments, Non-revenue water study, GIS mapping) and preparation of digitalized map of existing water supply network/ Sewerage network (01 Eligible project – 1.5 marks; 02 Eligible projects – 3 marks; 03 or more Eligible projects – 5 marks)	5 MARKS
Eligibility Criteria	Bidder should not be debarred/ blacklisted by any Central/ State Government in India. The Consulting Firms (Lead Consultant and Partnering I		Eligibility Criteria	Bidder should not be debarred/ blacklisted by any Central/ State Government in India on the date of bid submission. The Consulting Firms (Lead Consultan	

	nstitutions) shall submit an undertaking stating that the firm is not Blacklisted by State or Central Government or any Public Sector undertaking.			t and Partnering Institutions) shall submit an undertaking stating that the firm is not Blacklisted by State or Central Government or any Public Sector undertaking.	
<b>6.2.1 Payment Schedule for Activity 1- Drink from Tap-24X7 WS projects in 28 Wards/ DMAs</b>					
Deliverable	% of Consultant Fee	% of Cumulative Consultant Fee	Deliverable	% of Consultant Fee	% of Cumulative Consultant Fee
1.1	40% upon final submission of the DPR including tender documents for 14 Wards/ DMA after vetting and duly approved by the respective KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.	40%	1.1	20% upon final submission of the DPR including tender documents for 7 Wards/ DMA after vetting and duly approved by the respective KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.	20%
			1.2	20% upon final submission of the DPR including tender documents for the next 7 Wards/ DMA after vetting and duly approved by the respective KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.	40%
1.2	40% upon final	80%	1.3	20% upon final s	60%

	submission of the DPR including tender documents for the remaining 14 Wards/ DMAs after vetting and duly approved by the respective KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.			ubmission of the DPR including tender documents for the next 7 Wards/ DMA after vetting and duly approved by the respective KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.	
			1.4	20% upon final submission of the DPR including tender documents for the remaining 7 Wards/ DMA after vetting and duly approved by the respective KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.	80%
1.3	10% upon completion of necessary Implementation Support to the satisfaction of the Client.	90%	1.5	10% upon completion of necessary Implementation Support to the satisfaction of the Client.	90%
1.4	10% upon the final report and a final statement, approved as satisfactory by the Client.	100%	1.6	10% upon the final report and a final statement, approved as satisfactory by the Client.	100%
<b>6.2.3 Payment Schedule for Activity 3- - Digitized map for Sewer network in Thiruvananthapuram Corporation-</b>					

<b>Deliverable</b>	<b>% of Consultant Fee</b>	<b>% of Cumulative Consultant Fee</b>	<b>Deliverable</b>	<b>% of Consultant Fee</b>	<b>% of Cumulative Consultant Fee</b>
3.1	40 % upon submission of draft base maps for the existing, proposed, and executed sewer networks in the entire area	40%	3.1	40 % upon submission of draft base maps for the existing, proposed, and executed sewer networks in the entire area	40%
3.2	40 % upon submission of the final digital base map including a detailed report and action plan after vetting and duly approved by the respective KWA official and ULB.	<b>40%</b>	3.2	40 % upon submission of the final digital base map including a detailed report and action plan after vetting and duly approved by the respective KWA official and ULB.	<b>80%</b>
3.3	10% upon completion of necessary Implementation Support to the satisfaction of the Client.	90%	3.3	10% upon completion of necessary Implementation Support to the satisfaction of the Client.	90%
3.4	10% upon the final report and a final statement, approved as satisfactory by the Client.	100%	3.4	10% upon the final report and a final statement, approved as satisfactory by the Client.	100%