



GOVERNMENT OF KERALA

Abstract

Local Self Government Department – Rebuild Kerala Initiative – 4 road works executed by Project Management Unit - Tenders accepted -Orders issued.

LOCAL SELF GOVERNMENT (EWB) DEPARTMENT

G.O.(Rt)No.471/2022/LSGD Dated, Thiruvananthapuram, 25-02-2022

- Read
- 1.GO(Rt).No:485/2019/P&EA dated 15/11/2019
 2. GO(Rt).No:348/2021/P&EA dated 15/08/2021
 3. GO(Rt).No:62/2021/P&EA dated 03/02/2021
 4. Letters no.A1-212/PMULSGD/21 dated 27.12.2021, T2-424/PMULSGD/21 dated 27.12.2021, A1-387/PMULSGD/20 dated 29.01.2022 and A1-467/PMULSGD/21 dated 08.02.2022 from Project Director, PMURKILSGD
 - 5.GO(P) 54/2019/Fin dated 04.05.2019

ORDER

Government vide Orders read as first, second and third paper above accorded Administrative Sanction for the following works in Pathanamthitta and Alappuzha districts under Rebuild Kerala Initiative to be executed by Project Management Unit,RKI,LSGD. Project Director, Project Management Unit vide letters read as second paper above submitted proposals to Government for admitting tender excess quoted in the above works , details of which are shown below.

Sl. No.	Name of the work	AS amt Rs.	Estimate PAL1 C	bidder	Tender Excess %	Quoted PAC (Rs)
1	Melepadi-Chellakadu Road in Pathanamthitta District	2,59,73,000	1,64,90,258	Southern Tech	4.19%	1,71,80,685
2	Athikkayam Kadu	3,05,00,000	1,84,22,541	Sri.Abdul	0.45%	1,85,06,212

	meenchira road in Pathanamthitta District			Rahseed C		
3	Narakathara Upperil road in Alappuzha District	1,95,00,000	1,53,37,762	Sri.Bijili K.S	9.08%	1,67,30,973
4	Ushuspadi-Vallaparamuruppu Road in Pathanamthitta District	2,25,00,000	1,57,11,546	Sri.N.P Gopalakrishnan	3.5%	1,62,61,355

Project Director has reported that the total amount needed for each work including Tender excess and other expenses is within the respective AS amounts and that quoted rates of L1 are less than the respective Local Market Rates and 'DSR + 10% above' amounts. Tender Committee of PMU-RKI-LSGD chaired by the Chief Engineer, LID&EW has recommended to award the works to the respective L1 bidders subject to approval of Tender excess from the Government.

Government examined the matter in detail and are pleased to approve acceptance of the tenders of the above four works at the rates quoted by the L1 bidders as shown above.

(By order of the Governor)
PREETHA K S
JOINT SECRETARY

To:

Project Director , PMURKILSGD

Planning and Economic Affairs(RKI) Department

Accountant General (A&E/Audit) Kerala, Thiruvananthapuram

Executive Director, Information Kerala Mission

Web & New Media , I&PRD

Stock File / Office copy

Forwarded /By order


Section Officer