



**GOVERNMENT OF KERALA**

**Abstract**

Local Self Government Department- RKI – Two roads in Pathanamthitta district executed by PMU - Tenders accepted -Orders issued.

**LOCAL SELF GOVERNMENT (EWB) DEPARTMENT**

G.O.(Rt)No.1957/2021/LSGD Dated,Thiruvananthapuram, 08/10/2021

Read 1.GO(Rt).No:485/2019/P&EA dated 15/11/2019

2.Letters no.A1-37/PMULSGD/20 dated 05.07.2021 and A1-43/PMULSGD /21 dated 05.08.2021 from Project Director, PMURKILSGD

3.GO(P) 54/2019/Fin dated 04.05.2019

**ORDER**

Government vide Order read as 1<sup>st</sup>paper accorded Administrative Sanction for the following works in Pathanamthitta district under Rebuild Kerala Initiative to be executed by Project Management Unit,RKI,LSGD.

- 1.Chakrasalakadavu-Panachumoottilkadavu road
- 2.Thannithodu Plantation Thekkuthodu road

Project Director, Project Management Unit vide letters read as second paper above submitted proposals to Government for admitting tender excess quoted in the above works, details of which is shown below.

Name of the work	AS amt Rs.	Estimate PAC	No. of bidders	L1 bidders	Quoted PAC (Rs) & Excess %	LMR %

Chakrasalakadavu Panachumoottilkadavu Road in Pathanamthitta	5,42,71,000	2,09,39,857	2	Sri.Anish Zachariah	2,28,24,446 (9% above)	18.59% above
Thannithodu plantation Thekkumthodu Road in Pathanamthitta	5,77,75,000	4,07,37,359	3	Able Group of Trading Contracts	4,26,12,884 (4.6% above)	20.13% above

Project Director reported that the total amount needed for the works including Tender excess and other expenses is within the AS amounts of the works and that quoted rates of L1 are less than the respective Local Market Rates and DSR+10% above amounts. Tender Committee (of PMURKILSGD) chaired by the Chief Engineer, LID&EW has recommended to award the works to the respective L1 bidders subject to approval of Tender excess from the Government.

Government examined the matter in detail and are pleased to approve acceptance of the tenders of the above two works at rates quoted by the L1 bidders as shown above.

(By order of the Governor)  
Preetha K S  
Joint Secretary

Project Director , PMURKILSGD

Planning and Economic Affairs(RKI) Department

Accountant General (A&E/Audit) Kerala, Thiruvananthapuram

Executive Director, Information Kerala Mission

Web & New Media , I&PRD

Stock File / Office copy

Forwarded /By order

A handwritten signature in black ink, appearing to read 'Margaret', written over a horizontal line.

Section Officer